
ATTACHMENT FF-1 



Attachment FF-I 





BELOW GRADE ESTIMATE 

LOCATION: - 
1. Miscellaneous Equipment Fdns. including 

formwork, reinforcing stee1,concrete & anchor bolts = $31,986 

2. Concept Building Foundations Including 
formwork, reinforcing steel, & concrete = $0 

3. Excavation and Backfill = $25,730 

4. Clay fill brought in and compacted = $0 

5. Granular Fill brought in and compacted = $0 

6. Finish Yard Stone = $1 1,630 

7. 2 Transformer foundation complete 
with fire protection fill = $0 

8. Installation of owner furnished Elec. Manholes = $0 

9. Installation of owner furnished troughs = $0 

stop valves, etc. = $0 
10. Site drainage-sewers, manholes, catch basins, oil 

11. Fencing ( 6  chainlink fence + l ' o f  
barbed wires) = $3,168 

12. Spread Topsoil from stockpile and seeding = $2,899 

13. Haul excess excavated material off-site = $7,863 

14. Conduit Work (per attached worksheets) = $6,000 

15. Excavation and Backfill for grounding = $2.750 

TOTAL = $92.026 

- 

. .  
Add 10% for Contig.= 9,203 
Contractors Overheat and profit add 20% = $20,246 
Add 10% fpr Engg. = $1 0,122.86 
Add 10% for Contract services 2: - $10,122.86 

CONTRACTOR TOTAL = $121,474 
GRAND TOTAL = $141,720 


